COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Resurfacing 2012-2
Local Roads (South)
Project No. £9020
December 13, 2011

ADDENDUM NO. 2

Proposals Received Until DECEMBER 15, 2011 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall

acknowledge receipt of this addendum.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobb DOT: http:/purchasing.cobbcountyga.gov/bid-list.htm and
http://dot.cobbcountyga.gov/bid-rfp.htm. Receipt of addenda must be acknowledged in the bid
document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to utilize the latest bid schedule.

Contractor to pay special attention to the Cobb County Water System Details, provided
with addendum.

QUESTIONS/ANSWERS

Q. The only pay items for striping are for thermoplastic 24 and thermoplastic 8”. In the past
Cobb Co. has paid for any temporary striping (paint) that would be needed on the project.
Is it safe to assume that the contractor will not be required to paint the 24 and 8” items
before the thermoplastic is placed?

Pre-mark existing with tape until permanent thermo markings can go in.

Black Bear Dr. and Fox Ln. both have existing side parking areas. Will these areas be
edge milled and paved?

Yes, those areas are in the right of way.

Pinecrest Rd. has an existing 4” or 5 solid yellow stripe for a centerline. Will this
centerline be replaced after the road has been resurfaced. There is not a pay item to cover
this item.

At this time there is no intention to put back amy centerline markings on a
residential street. If it’s decided to stripe later then the cost will be covered in
Construction Allowance.
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Michadl S. Cates, P.E. h
Pre-Construction Engineer

MSC/RIG/jan
ce: Electronic copies:

John Flood, Cobb County Purchasing (w/hard copy)

Bob Galante, CCDOT Construction

Ted Harris, CCDOT Operations

Russell Cooke, CCWS

ade Kelly, CCDOT Construction
Agﬁ Alexander, CCDOT Construction
eff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Ultility Coordinator, Engineering

Denise Hatabian, CCDOT Construction
Mike Lehner, CCDOT Construction

Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction




